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Irrigation and/or M&I 3 
Contract No. 4 

14-06-200-3365A-IR8-B 5 
 
 

UNITED STATES 6 
DEPARTMENT OF THE INTERIOR 7 

BUREAU OF RECLAMATION 8 
Central Valley Project, California 9 

 
INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES 10 

AND 11 
PAJARO VALLEY WATER MANAGEMENT AGENCY, SANTA CLARA VALLEY WATER 12 

DISTRICT, AND WESTLANDS WATER DISTRICT DISTRIBUTION DISTRICT NO. 1 13 
PROVIDING FOR PROJECT WATER SERVICE 14 

 
THIS CONTRACT, made this          2nd         day of          March         , 2004, in  15 

pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or supplementary 16 

thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), as amended and 17 

supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2, 1956 (70 Stat. 18 

483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as amended and Title XXXIV of the 19 

Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to as Federal Reclamation 20 

law, between THE UNITED STATES OF AMERICA, hereinafter referred to as the United States, and 21 

PAJARO VALLEY WATER MANAGEMENT AGENCY, SANTA CLARA VALLEY WATER 22 

DISTRICT, AND WESTLANDS WATER DISTRICT DISTRIBUTION DISTRICT NO. 1, hereinafter 23 

referred to as the Contractors, public agencies of the State of California, duly organized, existing, and 24 

acting pursuant to the laws thereof; 25 

WITNESSETH, That: 26 
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EXPLANATORY RECITALS 27 

WHEREAS, the United States and the Contractors entered into an interim renewal 28 

contract identified as Contract No. 14-06-200-3365A-IR5-B, hereinafter referred to as the Interim  29 

Renewal Contract, which provided for the continued water service to the Contractors following 30 

expiration of Contract No. 14-06-200-3365A-B; and 31 

WHEREAS, the United States and the Contractors have entered into successive 32 

renewals of the Interim Renewal Contract, the most recent of which is Contract No. 14-06-200-33 

3365A-IR7-B, hereinafter referred to as the Existing Interim Renewal Contract from March 1, 2003, 34 

through February 29, 2004; and   35 

WHEREAS, the United States and the Contractors have made significant progress in 36 

their negotiations of a long-term renewal contract, believe that further negotiations on the long-term 37 

renewal contract would be beneficial, and mutually commit to continue to negotiate to seek to reach 38 

agreement, but anticipate that the environmental documentation necessary for execution of any long-39 

term renewal contract will be delayed at least an additional 7 months, and may be delayed further for 40 

reasons beyond the control of the parties; and  41 

WHEREAS, the Contractors have requested a subsequent interim renewal contract 42 

pursuant to Subdivision (b)(1) of Article 2 of the Interim Renewal Contract and Article 1 of the 43 

Existing Interim Renewal Contract; and   44 

WHEREAS, the United States has determined that the Contractors have to date 45 

fulfilled all of its obligations under the Existing Interim Renewal Contract; and 46 

WHEREAS, the United States is willing to renew the Existing Interim Renewal 47 

Contract pursuant to the terms and conditions set forth below; 48 

NOW, THEREFORE, in consideration of the mutual and dependent covenants herein 49 
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contained, it is hereby mutually agreed by the parties hereto as follows: 50 

INCORPORATION AND REVISION OF EXISTING INTERIM RENEWAL CONTRACT 51 

1. The terms and conditions of the Existing Interim Renewal Contract are hereby 52 

incorporated by reference into this Contract with the same force and effect as if they were included in 53 

full text with the exception of Article 1 thereof, which is revised as follows: 54 

(a) The first sentence in Subdivision (a) of Article 1 of the Existing Interim 55 

Renewal Contract is modified as follows:  AThis interim renewal contract shall be effective from March 56 

1, 2004, and shall remain in effect through February 28, 2006, and thereafter will be renewed as 57 

described in Subdivision (a) of Article 2 of the Interim Renewal Contract if a long-term renewal contract 58 

has not been executed with an effective commencement date of March 1, 2006; Provided, that if a long-59 

term renewal contract has been executed with an effective commencement date of March 1, 2005, this 60 

interim renewal contract shall expire on February 28, 2005." 61 

(b) Subdivision (b) of Article 1 of the Existing Interim Renewal Contract is 62 

amended by deleting the date AFebruary 15, 2004,@ and replacing same with the date  63 

AFebruary 15, 2006.@  64 

(c) Subdivision (c) of Article 1 of the Existing Interim Renewal Contract is 65 

amended by deleting the dates AFebruary 1, 2004,@ AFebruary 15, 2004,@ and AFebruary 29, 2004,@ and 66 

replacing same with the dates AFebruary 1, 2006,@ AFebruary 15, 2006,@ and AFebruary 28, 2006,@ 67 

respectively.  68 

IN WITNESS WHEREOF, the parties hereto have executed this interim renewal contract 69 

as of the day and year first above written. 70 
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THE UNITED STATES OF AMERICA 71 
 
 

 
By:       /s/  Kirk C. Rodgers                                        72 

Regional Director, Mid-Pacific Region 73 
Bureau of Reclamation 74 

 

(SEAL)     PAJARO VALLEY WATER  75 
MANAGEMENT AGENCY 76 

 
Attest: 77 
 
       /s/  Linda Contreras                         By:       /s/  Charles McNiesh                                     78 

Secretary     General Manager 79 
 
 
(SEAL)     SANTA CLARA VALLEY WATER DISTRICT 80 
 
 
Attest: 81 
 
______________________________ By:       /s/  Stanley M. Williams                                82 

Secretary     Chief Executive Officer 83 
 
 
(SEAL) 84 

WESTLANDS WATER DISTRICT 85 
DISTRIBUTION DISTRICT NO. 1 86 

 
Attest: 87 
 
 
       /s/  Dave Ciapponi                       By:       /s/  Daniel Errotabere                                   88 

Secretary     President 89 


